Release Summary Sheet

Contract (PO) Number: 15036
Release Number: 13

Specification Number: 51701

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $194 939,74

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50067181
Submission Date:



CITY OF CHICAGO o
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
6/23/2008 15036 13 51701 50067181 A 1
DELIVER TO: 84-A05

ORDERED FROM:
f 1 [
A05 | |FHP TECTONICS CORP.
|
I
|

BUREAU OF HIGHWAYS |8725 W. HIGGINS ROAD
30 N LASALLE ST - STE 400 |
CHICAGO ILLINOIS 60602-2570 l

Chicago, IL |CHICAGO, IL 60631
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 744-9605

[PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONT RACT REHABILITATION OF CITY FACILITIES
i ——— e T

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AN
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15036

D /OR SERVICES IN ACCORDANCE

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: A04
BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, IL.
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY UOM COST IQTAL COST
1 1 96842 194,939.74 usD 1.00 52194,939.74
GENERAL CONSTRUCTION-PUBLIC WORKS RELATED =
07-84-7-059A; 122ND STREET FROM STONY ISLAND AVE. TO TORRENCE; PO# 15036 Y

Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR

1 007 0492 0842125 4176 220540 0000 90199151 000000 00000 0000 194,939.74

TR
SHIPMENT TOTAL: /3 194,939.74
<o

-

RELEASE TOTAL: ; 194,939.74

/

. /
¢ SIGNATURE DATE ™

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
ng overshipments will be reflected unless otherwise authorized in this purchase.
eneral Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Acceptance Page, as applicabie, which are attached hereto or incorporated herein by reference.

Any deliveries containi
This purchase is subject to the City of Chicago G
Ownership,



City of Chicago
i Department of Transportation
) 30 North LaSalle Street
” Chicago, IL 60602

To: Departfnent of Transportation

Date: May 27,2008

Sub-Order Total: 194,939.74

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor”

Providing certain information and att

means a person or entity who has any contract lease with the City of Chicaga
2.Pursant to Executive Order 97-1 -every city contract and lease must be acc

ompanied by a disclosure statement

orneys, lobbyists, accountants, consultants, subcontractors and other persons

Whom the contractor has retained or expects to retain with respect to the contract or lea
must disclose the name of each such person, his or her
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are

4."Lobbyist" means any person (@) who for compensation or on
influence any legislative or administration action, or (b)

se. In particular, the contactor
business address, the nature of the refationship,and the

paid solely through the Contractor's regular payroll.
behalf of any person other than himself undertakes to
any part or whose duties as an employee of another

includes undertaking to influence any legislative or administrative action.

B. Cetrtification

Contractor hereby certifies as follows:

s

Project name: 07-84-7-059 A

. This Disclosure relates to the following transaction:

122nd St. Scope Changes

Specification loan or other identifying number: 15036

2. Name of Contractor:

a3

- EACH AND EVERY sttormey, lobbyist, accountant,con
to be retained by the Contractor with respect to or in
(attach additional pages if necessary):

FHP Tectonics, Corp.

sultant, subcontractor, or other person retained or anticipated
onnection with the contract or lease is listed below

MBE RelationShip FEE(indicate
B%%'gggg WBE (attorney lobbyist, whether paid
Name A or Non subcontractor,etc.) $ or estimated)
F.H.Paschen, S.N.Nielsen & Assoc, 825 W HigginsO'Hare Non Subcontractor $37.562.74 Est.
Plaza Suite 200
Speedy Gonzalez Landscaping, inc. 10624 S. Torrence Avenue MBE Subcontractor $20,000.00 Est.
Chicago, IL, 60617
Diamond Coring Co., Inc. 11800 South Ewing Avenu Non Subcontractor $137.377.00 Est
Chicago, IL, 60617
CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rel
any false incomplete or inaccurance information shall constitut

termination of the contract or lease

§.The Contractor understands and agress that in any case

y on the information provided herein and that providing
e defauit under the contract and may result in

in which the Contractor is uncertain whether a disclosure i

$ required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , | cenify\thaj 1 am authorized to execute this Dis

reievant inforpmation has been withheld.
7 J 3
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d e )

closure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
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Lice /Fesictef

Name (Type or Print)

Subscribed and sworn to before me
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Title

this__ © day of L ("
S AR i \1
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Disclosure Statement




City of Chicago
Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrue
Commissioner

Gilberto Quinones
Deputy Commissioner

Division of Administration
30 North Lasalle Street
Suite 600

Chicago. Minois 60602-2570
(312) 744-5649

(312) 744-4399 (FAX)

www.cityolthicago.org/transportation
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April 08 2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, Il 60602

Attn: Catherine Mellon
City JOC Manager

Re: JOC Project Number: 07-84-7-059. A

Project Title: 122nd Street From Stony Island Avenue to Torrence

Ave. - Additional Work
Estimated Cost: $200,000.00

P.O. Number: FHP Tectonics Corp. -

Funding Source: 04-783-84-2005-0540-0540-P0117-763

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job

Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for
our files.
-

Thomas G. Byrn
Commissioner

APPROVED: % WM@Q

Montel M. é%
Chief Procurement Officer

Approved: file

jim
Approved: GQ‘/ IsL/M "
RS ?
FR_74

Reviewed by:: | oy Langone& LL ’




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number: 07-84-7-059.A Department: Transportation - Engineering
Project Manager: Soliman Khudeira Telephone #. (312) 744-9605

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

This is a change order to an existing JOC project. However, unanticipated field conditions, including special waste
disposal, additional soil, and the balancing of quantities, necessitated additional work to be added to this JOC project
and, therefore, a change order is requested per this memo.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

This is a change order to an existing JOC project. However, unanticipated field conditions, including special waste
disposal, necessitated additional work to be added to this JOC project and, therefore, a change order is requested
per this memo. As this project began with JOC, it does not make sense to change contracting methods for the
purpose of a change order necessitated by change in scope.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

This project is not a one trade project.

4. Ifitis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

This project will be priced fully by the JOC contractor.

5. If some elements of the proposed JOC‘pr’oje'ct scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

No elements are covered under city term agreements.



